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September 28, 1960
JG-M-116

Dan:
Subject: Contract PR-8200

Attached please find two (2) signed copies of the definitive contract.
These are signed, subject to the following exceptions and interpretationst

v (1) Under Part IV (1) TRAVEL - in order to avoid any possible misunder-
/{,-» standing, we feel that starting with the seventh line, this paragraph should be
wr  rswritten as follows: "and to meetings, symposiums, conventions, exhibits, and
4 training courses conducted by professional or trade organizations unless directed
to do so by the Contracting Officer, shall be coordinated in advance of such travel
ith the Contracting Officer for his concurrence",

s

v.// {2) Under Part IV (6) of the schedule entitled OVERHEAD, add the sentence:
“Por the purpose of the negotiated overhead rates clause of this contract, the period

shall be one (1) year based on the Contractors fiscal year".
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(3) A. Under Exhibit "A", STATEMENT OF WORK, Paragraph 2.1, Fioal Design, = .
should be changed to read as follows: W deeign layoutd, to describe :
the prototype system will be prepared {7 sctordance with the objectives approved

under Item 1, in sufficlent detail to indicate the overall configuration of the .‘

system, and the eritical dimensions for mounting and opcrac?;on. K‘%ﬂﬁnfamts,o? Sz abateg
and drawings will be submitted to ths Customer for approval”, T el ABaen A %
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%W”"*ﬁ"‘ e P,‘tjlmg'tiqxp ""z.gioi “thé STATDMENT OF WORK, Findl Dssign’ 1% the

girst sentence change the word "pending" to "prior to".
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C. Paregrsph 2.3 of the STATEMENT OF WORK, Delivery, change to .
October 15, 1960,

bove changes is that our original concept of the scheduled time
g‘w:;:t’xo:ait‘::uig’h:va been i:G a position to furnish layout drawings of the entire
system was erroneous. However, we feal that it is to our mutusl ldvangage to
define the system as soon as possible so that work can proceed on a muiually agreed
upon basis as tegards the system eonfiguration.

(4) Under Paragraph 5 of the STATEMENT OF WORK, Acceplance Teasts, make
the following changes!

11
. A, Paragraph 5.1 - change the second sentence to ;ggdz op hf&gse tance
Axy will be conducted by the ractor An acc%ggance with Contr#étor’ Furh d
\g} ,:::_:;un“ test E»:oc.d‘i:% gﬁi"n i&ﬁ‘.‘ﬁ:& thirey (30) days/\prior to the delivery
\\Y 7 of the prototype, “ ‘thdse }fﬁ'ptmce tests to be made in conjunction with and
W/ utllizing facilities provided by the Customer”.
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Contract PR-8 Ay

B. Paragraph 5.4 - in oxder to clarify this paragraph, we suggest
that the following words be added: "in accordance with the clause of this contract
entitled "Changes".

$) Under Paragraph 8.4 of the STATEMENT OF WORK, Instruction Manuslp,
change to :('aid as follows: "Delivery of the OGeneral System Manual shall be three (3)
wmonths prior to dalivery of the first prototype instrument”. Reason: we feel this
is & more definite date than that prasently established.

R

(6) Under the GENERAL FROVISIONS, Article 33, Alterations, subparagraph "F",
add the sentence which states: "Part (111), Paragraph (b) was chenged to read "of

. any {tem &f industrisl facilities exceeding $500.00'."

gince Item 1.2 of Exhibit "A" calls for formsl written approval by you
within forty-five {45) days sfter submission of our recommendation regarding the

he recommendation .
timun system, we would appreciate a letter which formally approves t
:a?dc uithythe ;ubmiuion of Document No. 119 on March 4, 1960,
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Attachments 2
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